B | D COM PARlSON Kramer & Associates, LLC

Fire Hydrant Replacement Phase 1 101 North Barron Street
Village of West Manchester Ohio Eaton, Ohio 45320
Projec t No. 2009-012 (937) 456-1332
Prepared: August 10, 2011
C.A. Shindeldecker & Sons Rich Excavating Rapier Electric, Inc. (REI)
ITEM | DESCRIPTION QUANTITY [ UNIT UNIT COST | TOTAL COST [UNIT COST] TOTAL COST |[UNIT COST[ TOTAL COST
BASE BID
202 [Remove Fire Hydrant 6 EACH $ 400.00 | $ 2,400.00 [$ 245.00 | $ 1,470.00 | $ 780.00 | $ 4,680.00
614 |Maintenance of Traffic 1 LUMP $ 500.00 | $ 500.00 [$ 414.00| $ 414.00 [ $ 3,500.00 | $ 3,500.00
638 [6"x6" M.J. Tee w/Mechanical Restraints 1 EACH $ 405.00 | $ 405.00 [$ 318.00 [ $ 318.00 [$ 600.00 | $ 600.00
638 |4"x6" M.J. Reducer w/Mechanical Restraints 2 EACH $ 340.00($% 680.00 [$ 163.00 | $ 326.00 [$ 300.00 | $ 600.00
638 [6" M.J. 45 Bend w/Mechanical Restraints 3 EACH $ 380.00 | $ 1,140.00 | $ 170.00 [ $ 510.00 [$ 400.00 | $ 1,200.00
638 |6" M.J. 90 Bend w/Mechanical Restraints 1 EACH $ 390.00 | $ 390.00 [$ 253.00($% 253.00 [$ 525.00($ 525.00
638 [4" M.J. Cutting-In Sleeve w/Mechanical Restraints 1 EACH $ 660.00 [ $ 660.00 [ $ 1,559.00 | $ 1,559.00 | $ 775.00 | $ 775.00
638 |6"x6" M.J. Tapping Sleeve and Valve w/Box w/Mechanical Restraints 1 EACH $ 2,090.00 | $ 2,090.00 | $ 2,687.00 | $ 2,687.00 | $ 3,600.00 | $ 3,600.00
638 [6" M.J. Resilient Wedge Valve w/Box 5 EACH $ 880.00 | $ 4,400.00 [$ 869.00 | $ 4,345.00 [ $ 1,100.00 | $ 5,500.00
638 |6" PVC Waterline w/Granular Backfill 100 L.F. $ 60.00 | $ 6,000.00 | $ 92.00 | $ 9,200.00 | $ 26.00 | $ 2,600.00
638 |Fire Hydrant w/Restraint and Blocking 6 EACH $ 2,510.00 [ $ 15,060.00 | $ 2,438.00 | $  14,628.00 | $ 3,125.00 | $ 18,750.00
Spec. |Audio/Video Recording of Construction Corridor 1 LUMP $ 100.00 | $ 100.00 | $ 685.00 | $ 685.00 [ $ 2,125.00 | $ 2,125.00
Total Subtotal $ 33,825.00 $ 36,395.00 $ 44,455.00
Amount as Bid $ 33,825.00 $ 36,395.00 $ 44,455.00
Difference $ - $ - $ =
C.A. Shindeldecker & Sons Rich Excavating Rapier Electric, Inc. (REI)
ITEM | DESCRIPTION | QUANTITY | UNIT UNIT COST | TOTAL COST |UNIT COST| TOTAL COST | UNIT COST| TOTAL COST
ADDITIONAL ALTERNATE NO. 1
202 |Remove Fire Hydrant (N.W. Cor. of Scott St. and High St.) 1 EACH $ 700.00 | $ 700.00 [$ 245.00 | $ 245.00 [ $ 2,950.00 | $ 2,950.00
202 [Remove Fire Hydrant (N.E. Cor. of Race St. and Walnut St.) 1 EACH $ 800.00 [ $ 800.00 [$ 245.00 | $ 245.00 [ $ 2,875.00 [ $ 2,875.00
638 |4" M.J. Cutting-In Sleeve w/Mechanical Restraints 1 EACH $ 760.00 | $ 760.00 [ $ 1,559.00 | $ 1,559.00 | $ 625.00 | $ 625.00
638 [4"x6" M.J. Reducer w/Mechanical Restraints 2 EACH $ 260.00 | $ 520.00 [$ 163.00 [ $ 326.00 [$ 250.00 | $ 500.00
638 |6" M.J. 45 Bend w/Mechanical Restraints 1 EACH $ 210.00($ 210.00 ([$ 170.00 | $ 170.00 | $ 400.00 | $ 400.00
638 [6"x6" M.J. Tee w/Mechanical Restraints 1 EACH $ 290.00 | $ 290.00 [$ 318.00($ 318.00 [$ 500.00 | $ 500.00
638 |6" M.J. Resilient Wedge Valve w/Box 1 EACH $ 790.00 [ $ 790.00 [$ 869.00 [$ 869.00 [ $ 1,100.00 | $ 1,100.00
638 [6" PVC Waterline w/Granular Backfill 15 L.F. $ 60.00 | $ 900.00 | $ 92.00 | $ 1,380.00 | $ 26.00 | $ 390.00
638 |Fire Hydrant w/Restraint and Blocking 1 EACH $ 2,510.00 | $ 2,510.00 | $ 2,438.00 | $ 2,438.00 | $ 3,125.00 | $ 3,125.00
Total Subtotal $ 7,480.00 $ 7,550.00 $ 12,465.00
Amount as Bid $ 7,480.00 $ 7,550.00 $ 12,465.00
Difference $ - $ - $ =
C.A. Shindeldecker & Sons Rich Excavating Rapier Electric, Inc. (REI)
ITEM | DESCRIPTION | QUANTITY | UNIT UNIT COST | TOTAL COST | UNIT COST| TOTAL COST | UNIT COST| TOTAL COST
ADDITIONAL ALTERNATE NO. 2
202 |Remove Water Valve (at Water Treatment Plant, East Valve) 1 EACH $ 300.00 | $ 300.00 [$ 245.00| $ 245.00 [ $ 1,050.00 | $ 1,050.00
638 [6" M.J. Resilient Wedge Valve w/Box 1 EACH $ 790.00 | $ 790.00 [$ 869.00 [ $ 869.00 [ $ 1,100.00 | $ 1,100.00
638 |4" M.J. Cutting-In Sleeve w/Mechanical Restraints 1 EACH $ 710.00 | $ 710.00 [ $ 1,559.00 | $ 1,559.00 | $ 825.00 | $ 825.00
Total Subtotal $ 1,800.00 $ 2,673.00 $ 2,975.00
Amount as Bid $ 1,800.00 $ 2,673.00 $ 2,975.00
Difference $ - $ - $ =

BidCompWest Manchester Fire Hydrant Replacement Phase 1
Project No. 211-09-02-2009-012 8/11/2011



