
Bid Date: May 21, 2014 at 11:00 A.M. Prepared by:

Prepared: May 23, 2014

K&A Job No.:  2011‐011, 2013‐014 & 2013‐016

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST
 

202 Relocate Legion Memorial 1 EACH 203.21$        203.21$          578.89$        578.89$          
202 Stump Removed 7 EACH 143.63$        1,005.41$       141.08$        987.56$          
202 Curb & Gutter Removed 1,238 L.F. 2.23$           2,760.74$       2.67$           3,305.46$       
202 Concrete Removal (Drives, Alleys & Concrete Walks) 1,373 S.Y. 5.97$           8,196.81$       9.19$           12,617.87$     
202 Pavement Removed (Not Including Pavement Repair Or Trenching) 221 S.Y. 9.93$           2,194.53$       2.52$           556.92$          
202 Gravel Removed (Drives & Alleys) 85 S.Y. 10.61$          901.85$          2.37$           201.45$          
202 Inlet Removed 16 EACH 128.37$        2,053.92$       573.85$        9,181.60$       
202 Storm Sewer/Culvert Removed 40 L.F. 9.84$           393.60$          53.75$          2,150.00$       
202 Remove Fire Hydrant & Valve 7 EACH 143.09$        1,001.63$       567.32$        3,971.24$       
202 Remove Water Valve 7 EACH 101.33$        709.31$          165.67$        1,159.69$       
202 Remove Existing Meter/Pit Assembly Or Curb Stop/Box Assembly 44 EACH 73.14$          3,218.16$       134.49$        5,917.56$       
203 Excavation, Not Including Embankment 104 C.Y. 8.81$           916.24$          14.00$          1,456.00$       
203 Excavation, Not Including Embankment (Subbase Failures) 20 C.Y. 22.13$          442.60$          14.27$          285.40$          
203 Embankment (Backfill Behind & Under Curb & Walks) 487 C.Y. 21.75$          10,592.25$     15.38$          7,490.06$       
203 Rock Excavation 50 C.Y. 63.61$          3,180.50$       141.20$        7,060.00$       
204 Subgrade Compaction 2,468 S.Y. 0.48$           1,184.64$       1.30$           3,208.40$       
253 Pavement Repair 110 C.Y. 210.00$        23,100.00$     223.57$        24,592.70$     
301 3" Bituminous Aggregate Base (Wedge) 222 C.Y. 161.70$        35,897.40$     177.84$        39,480.48$     
304 Compacted Aggregate Base 6" (Curbs) 133 C.Y. 30.76$          4,091.08$       79.66$          10,594.78$     
304 Compacted Aggregate Base 4" (Walks/Aprons) 144 C.Y. 30.76$          4,429.44$       32.72$          4,711.68$       
304 Compacted Aggregate Base 6" (Street Widening) 33 C.Y. 30.76$          1,015.08$       51.85$          1,711.05$       
304 Compacted Aggregate Base 6" (Subbase Failures) 10 C.Y. 39.92$          399.20$          32.91$          329.10$          
304 Gravel Drive/Alley Repair 20 C.Y. 30.76$          615.20$          46.99$          939.80$          
448 Asphalt Drive/Alley Repair 20 C.Y. 275.00$        5,500.00$       236.58$        4,731.60$       

452 Concrete Drive Repair 39 S.Y. 40.23$          1,568.97$       72.51$          2,827.89$       

448
Asphalt Conc. Surface Course, Type 1, Medium Traffic, Pg. 64-22 (2" American Legion Dr. Overlay) 
(1.5" Basketball Court Overlay)

68 C.Y. 187.00$        12,716.00$     211.17$        14,359.56$     

452 Concrete Drive Apron 6" (Residential) 15 S.Y. 40.23$          603.45$          45.45$          681.75$          
452 Concrete Drive Apron 8" (Commercial) 78 S.Y. 42.91$          3,346.98$       50.71$          3,955.38$       
457 Tack Coat @ 0.075 Gal./S.Y. 260 GAL. 4.50$           1,170.00$       2.24$           582.40$          
608 Concrete Walk 4", 5' Walk (Residential Mainline) 9,862 S.F. 3.34$           32,939.08$     4.35$           42,899.70$     
608 Concrete Walk 6" (Residential Drives) 100 S.F. 4.41$           441.00$          5.02$           502.00$          
608 Concrete Walk 8" (Commercial Drives) 650 S.F. 4.87$           3,165.50$       5.65$           3,672.50$       
608 Concrete Steps 175 L.F. 41.29$          7,225.75$       71.62$          12,533.50$     
608 Curb Ramp 14 EACH 290.00$        4,060.00$       361.38$        5,059.32$       
609 Combined Curb & Gutter 2,394 L.F. 11.33$          27,124.02$     11.71$          28,033.74$     
611 Adjust Manhole to Grade 10 EACH 541.13$        5,411.30$       316.99$        3,169.90$       
611 4" Storm (Downspout Drain) Type E 200 L.F. 11.39$          2,278.00$       17.53$          3,506.00$       

611 Storm Water Curb Openings, Neenah R‐3262‐3 With 4" ID Outlet 2 EACH 125.91$        251.82$          183.81$        367.62$          
611 Type 'Y' Inlet 15 EACH 1,206.76$     18,101.40$     1,409.35$     21,140.25$     
611 Storm Manhole 6 EACH 1,343.54$     8,061.24$       3,073.60$     18,441.60$     
611 Tie to Existing Storm Manhole/Inlet 4 EACH 800.00$        3,200.00$       528.17$        2,112.68$       
611 Reconstruct Storm Inlets/Manholes 2 EACH 900.00$        1,800.00$       1,001.23$     2,002.46$       
611 Reconstruct Sanitary Manhole Top 1 EACH 900.00$        900.00$          1,034.36$     1,034.36$       
611 12" HDPE Storm Sewer 342 L.F. 44.14$          15,095.88$     62.81$          21,481.02$     
614 Maintain Traffic 1 LUMP 4,000.00$     4,000.00$       14,648.69$   14,648.69$     
638 Water Valve/Meter Adjusted to Grade 1 EACH 225.00$        225.00$          166.62$        166.62$          
638 Gas Valve Adjusted to Grade 6 EACH 225.00$        1,350.00$       162.01$        972.06$          
638 Sanitary Cleanout Adjusted to Grade 1 EACH 225.00$        225.00$          166.62$        166.62$          
638 6" X 4" M.J. Reducer W/ Mechanical Restraints 7 EACH 228.94$        1,602.58$       263.64$        1,845.48$       
638 8" X 4" M.J. Reducer W/ Mechanical Restraints 2 EACH 259.19$        518.38$          314.99$        629.98$          
638 8" X 6" M.J. Reducer W/ Mechanical Restraints 1 EACH 262.96$        262.96$          332.43$        332.43$          
638 10" X 6" M.J. Reducer W/ Mechanical Restraints 1 EACH 324.59$        324.59$          383.25$        383.25$          
638 6" X 6" Tapping Sleeve & Valve 1 EACH 2,513.40$     2,513.40$       2,680.50$     2,680.50$       
638 6" X 6" M.J. Tee W/ Mechanical Restraints 1 EACH 360.99$        360.99$          415.10$        415.10$          
638 10" X 6" M.J. Tee W/ Mechanical Restraints 7 EACH 517.36$        3,621.52$       677.65$        4,743.55$       
638 8" X 6" M.J. Tee W/ Mechanical Restraints 4 EACH 369.42$        1,477.68$       481.82$        1,927.28$       
638 8" X 8" M.J. Tee W/ Mechanical Restraints 3 EACH 432.95$        1,298.85$       535.73$        1,607.19$       
638 10" X 10" M.J. Tee W/ Mechanical Restraints 1 EACH 631.00$        631.00$          843.24$        843.24$          
638 8" X 6" M.J. Cross W/ Mechanical Restraints 1 EACH 462.39$        462.39$          698.36$        698.36$          
638 10" X 6" M.J. Cross W/ Mechanical Restraints 3 EACH 595.72$        1,787.16$       853.73$        2,561.19$       
638 4" M.J. 45 Bend W/ Mechanical Restraints 1 EACH 223.28$        223.28$          251.75$        251.75$          
638 6" M.J. 45 Bend W/ Mechanical Restraints 16 EACH 245.28$        3,924.48$       299.76$        4,796.16$       
638 8" M.J. 45 Bend W/ Mechanical Restraints 3 EACH 304.54$        913.62$          368.53$        1,105.59$       
638 10" M.J. 45 Bend W/ Mechanical Restraints 2 EACH 429.07$        858.14$          509.01$        1,018.02$       
638 8" M.J. 90 Bend W/ Mechanical Restraints 2 EACH 322.76$        645.52$          402.51$        805.02$          
638 8" M.J. Cap W/ Mechanical Restraints 1 EACH 190.74$        190.74$          253.05$        253.05$          
638 10" M.J. Cap W/ Mechanical Restraints 1 EACH 246.71$        246.71$          326.61$        326.61$          
638 6" M.J. Resilient Wedge Valve W/ Box 18 EACH 778.56$        14,014.08$     1,050.74$     18,913.32$     
638 8" M.J. Resilient Wedge Valve W/Box 5 EACH 1,078.41$     5,392.05$       1,514.69$     7,573.45$       
638 10" M.J. Resilient Wedge Valve W/ Box 5 EACH 1,564.70$     7,823.50$       2,136.63$     10,683.15$     
638 4" PVC Waterline W/ Granular Backfill 40 L.F. 39.68$          1,587.20$       63.84$          2,553.60$       
638 6" PVC Waterline W/ Granular Backfill 251 L.F. 41.95$          10,529.45$     61.52$          15,441.52$     
638 8" PVC Waterline W/Native Backfill 1,492 L.F. 24.28$          36,225.76$     23.76$          35,449.92$     
638 8" PVC Waterline W/Granular Backfill 762 L.F. 45.11$          34,373.82$     54.89$          41,826.18$     
638 10" PVC Waterline W/ Granular Backfill 1,717 L.F. 49.23$          84,527.91$     75.02$          128,809.34$    
638 8" C-900 W.L. - 16" Steel Encasement Jack & Bore - Under U.S. 127 39 L.F. 300.00$        11,700.00$     187.81$        7,324.59$       
638 Fire Hydrant W/ Restraint And Blocking 9 EACH 2,610.04$     23,490.36$     2,690.40$     24,213.60$     
638 Fire Hydrant To Be Relocated 1 EACH 1,500.00$     1,500.00$       970.33$        970.33$          

638 3/4" Corporation Stop 41 EACH 65.47$          2,684.27$       105.56$        4,327.96$       

638 1" Corporation Stop 1 EACH 183.17$        183.17$          109.45$        109.45$          

638 2" Corporation Stop 1 EACH 303.37$        303.37$          281.21$        281.21$          
638 10" X 3/4" Saddle 21 EACH 73.65$          1,546.65$       125.45$        2,634.45$       

638 8" x 3/4" Saddle 17 EACH 64.45$          1,095.65$       119.27$        2,027.59$       

638 6" x 3/4" Saddle 3 EACH 61.31$          183.93$          108.75$        326.25$          

638 10" x 1" Saddle 1 EACH 84.86$          84.86$            128.16$        128.16$          

638 8" x 2" Saddle 1 EACH 73.30$          73.30$            166.45$        166.45$          

638 Connect To Existing Waterline 15 EACH 485.08$        7,276.20$       538.37$        8,075.55$       
638 3/4" PE DR9 CTS Water Service, Directional Bore 865 L.F. 12.00$          10,380.00$     24.84$          21,486.60$     
638 3/4" PE DR9 CTS Water Service, Open Trench 343 L.F. 29.23$          10,025.89$     42.85$          14,697.55$     
638 1" PE DR9 CTS Water Service, Open Trench 18 L.F. 30.23$          544.14$          128.78$        2,318.04$       
638 2" PE DR9 CTS Water Service, Open Trench 71 L.F. 31.23$          2,217.33$       23.25$          1,650.75$       
638 Meter Pit/Meter Assembly/Curb Valve, As Per Plan (Labor Only) 46 EACH 185.00$        8,510.00$       403.82$        18,575.72$     
642 Pavement Marking 1 LUMP -$             -$                -$             -$                
653 Topsoil Furnished & Placed 352 C.Y. 27.73$          9,760.96$       54.55$          19,201.60$     
670 Temporary Erosion Control 1 LUMP 900.00$        900.00$          1,358.50$     1,358.50$       

MISC
Remove Existing & Supply New Spalding Model No. 79482 Rim & Backboard or equal and Attach to 
Existing Basketball pole

4 EACH 603.21$        2,412.84$       566.70$        2,266.80$       

MISC
Clean Asphalt Cracks, Apply Rubberized Sealant And Paveprep Or Paveprep Sa, Geo Composite 
Membrane (Min. 12" Wide) Or Equal And Install Per Manufacturer'S Specifications (Basketball Court)

100 L.F. 8.00$           800.00$          4.45$           445.00$          

SPEC 10' X 20' Receive Pit 1 EACH 1,280.00$     1,280.00$       1,288.54$     1,288.54$       
SPEC 10' X 30' Bore Pit 1 EACH 1,750.00$     1,750.00$       5,453.49$     5,453.49$       
SPEC Audio/Video Recording Of Construction Corridor 1 LUMP 600.00$        600.00$          989.68$        989.68$          

Total Subtotal 584,903.87$    780,329.00$    

Amount as Bid 584,903.87$    780,329.00$    

Difference -$                -$                

ProGrade Excavation
BASE BID                                                                                       
(Engineer's Estimate: $646,000.00)

Main Street Improvements, High Street Waterline Upgrades and Park Renovations
BID COMPARISON

Village of West Manchester, Ohio

Tom's Construction

#1 #2



Bid Date: May 21, 2014 at 11:00 A.M. Prepared by:

Prepared: May 23, 2014

K&A Job No.:  2011‐011, 2013‐014 & 2013‐016

Main Street Improvements, High Street Waterline Upgrades and Park Renovations
BID COMPARISON

Village of West Manchester, Ohio

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST
 

202 Stump Removed 1 EACH 143.63$        143.63$          131.95$        131.95$          
202 Curb & Gutter Removed 463 L.F. 2.23$           1,032.49$       2.50$           1,157.50$       
202 Concrete Removal (Drives, Alleys & Concrete Walks) 473 S.Y. 5.97$           2,823.81$       8.26$           3,906.98$       
202 Pavement Removed (Not Including Pavement Repair or Trenching) 103 S.Y. 9.93$           1,022.79$       2.38$           245.14$          
202 Gravel Removed (Drives & Alleys) 25 S.Y. 10.61$          265.25$          2.26$           56.50$            
202 Inlet Removed 4 EACH 128.37$        513.48$          224.97$        899.88$          
202 Storm Sewer/Culvert Removed 20 L.F. 9.84$           196.80$          50.01$          1,000.20$       
203 Excavation, Not Including Embankment 60 C.Y. 8.81$           528.60$          13.25$          795.00$          
203 Excavation, Not Including Embankment (Subbase Failures) 20 C.Y. 22.13$          442.60$          13.35$          267.00$          
203 Embankment (Backfill Behind & Under Curb & Walks) 171 C.Y. 21.75$          3,719.25$       13.34$          2,281.14$       
204 Subgrade Compaction 937 S.Y. 0.48$           449.76$          1.22$           1,143.14$       
253 Pavement Repair 10 C.Y. 210.00$        2,100.00$       204.86$        2,048.60$       
301 3" Bituminous Aggregate Base (Wedge) 74 C.Y. 161.70$        11,965.80$     162.40$        12,017.60$     
304 Compacted Aggregate Base 6" (Curbs) 44 C.Y. 30.76$          1,353.44$       74.73$          3,288.12$       
304 Compacted Aggregate Base 4" (Walks/Aprons) 54 C.Y. 30.76$          1,661.04$       30.63$          1,654.02$       
304 Compacted Aggregate Base 6" (Street Widening) 33 C.Y. 30.76$          1,015.08$       48.49$          1,600.17$       
304 Compacted Aggregate Base 6" (Subbase Failures) 10 C.Y. 39.92$          399.20$          30.56$          305.60$          
304 Gravel Drive/Alley Repair 10 C.Y. 30.76$          307.60$          44.17$          441.70$          
448 Asphalt Drive/Alley Repair 4 C.Y. 275.00$        1,100.00$       216.74$        866.96$          
452 Concrete Drive Apron 6" (Residential) 24 S.Y. 40.23$          965.52$          42.40$          1,017.60$       
452 Concrete Drive Apron 8" (Commercial) 14 S.Y. 42.91$          600.74$          47.52$          665.28$          
457 Tack Coat @ 0.075 Gal./S.Y. 66 GAL. 4.50$           297.00$          2.03$           133.98$          
608 Concrete Walk 4", 5' Walk (Residential Mainline) 3,679 S.F. 3.34$           12,287.86$     4.05$           14,899.95$     
608 Concrete Walk 6" (Residential Drives) 170 S.F. 4.41$           749.70$          4.69$           797.30$          
608 Concrete Walk 8" (Commercial Drives) 100 S.F. 4.87$           487.00$          5.30$           530.00$          
608 Concrete Steps 35 L.F. 41.29$          1,445.15$       66.99$          2,344.65$       
608 Curb Ramp 2 EACH 290.00$        580.00$          338.00$        676.00$          
609 Combined Curb & Gutter 790 L.F. 11.33$          8,950.70$       10.96$          8,658.40$       
611 Adjust Manhole to Grade 1 EACH 541.13$        541.13$          223.48$        223.48$          
611 4" Storm (Downspout Drain) Type E 50 L.F. 11.39$          569.50$          16.42$          821.00$          

611 Storm Water Curb Openings, Neenah R‐3262‐3 With 4" ID Outlet 1 EACH 125.91$        125.91$          172.34$        172.34$          
611 Type 'Y' Inlet 3 EACH 1,376.17$     4,128.51$       2,008.08$     6,024.24$       
611 Reconstruct Storm Inlets/Manholes 2 EACH 900.00$        1,800.00$       936.43$        1,872.86$       
611 Reconstruct Telephone Manhole Top 1 EACH 900.00$        900.00$          1,066.64$     1,066.64$       
611 Reconstruct Sanitary Manhole Top 1 EACH 900.00$        900.00$          968.29$        968.29$          
614 Maintain Traffic 1 LUMP 500.00$        500.00$          3,173.84$     3,173.84$       
638 Monitoring Well Adjusted to Grade 4 EACH 100.00$        400.00$          152.79$        611.16$          
642 Pavement Marking 1 LUMP -$             -$                -$             -$                
653 Topsoil Furnished & Placed 122 C.Y. 27.73$          3,383.06$       51.72$          6,309.84$       
670 Temporary Erosion Control 1 LUMP 300.00$        300.00$          424.83$        424.83$          
SPEC Concrete Bollard 1 EACH 700.00$        700.00$          545.12$        545.12$          

Total Subtotal 71,652.40$     86,044.00$     

Amount as Bid 71,652.40$     86,044.00$     

Difference -$                -$                

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST
 

202 Stump Removed 3 EACH 143.63$        430.89$          131.95$        395.85$          
202 Curb & Gutter Removed 113 L.F. 2.23$           251.99$          2.51$           283.63$          
202 Concrete Removal (Drives, Alleys & Concrete Walks) 190 S.Y. 5.97$           1,134.30$       10.13$          1,924.70$       
202 Pavement Removed (Not Including Pavement Repair or Trenching) 47 S.Y. 9.93$           466.71$          2.36$           110.92$          
202 Gravel Removed (Drives & Alleys) 57 S.Y. 10.61$          604.77$          2.23$           127.11$          
202 Inlet Removed 3 EACH 128.37$        385.11$          167.90$        503.70$          
202 Storm Sewer/Culvert Removed 15 L.F. 9.84$           147.60$          49.89$          748.35$          
203 Excavation, Not Including Embankment 50 C.Y. 8.81$           440.50$          13.29$          664.50$          
203 Excavation, Not Including Embankment (Subbase Failures) 20 C.Y. 22.13$          442.60$          13.35$          267.00$          
203 Embankment (Backfill Behind & Under Curb & Walks) 54 C.Y. 22.75$          1,228.50$       13.38$          722.52$          
204 Subgrade Compaction 553 S.Y. 0.48$           265.44$          1.22$           674.66$          
253 Pavement Repair 10 C.Y. 210.00$        2,100.00$       204.86$        2,048.60$       
301 3" Bituminous Aggregate Base (Wedge) 35 C.Y. 161.70$        5,659.50$       162.40$        5,684.00$       
304 Compacted Aggregate Base 6" (Curbs) 21 C.Y. 30.76$          645.96$          79.40$          1,667.40$       
304 Compacted Aggregate Base 4" (Walks/Aprons) 28 C.Y. 30.76$          861.28$          30.64$          857.92$          
304 Compacted Aggregate Base 6" (Street Widening) 7 C.Y. 30.76$          215.32$          49.02$          343.14$          
304 Compacted Aggregate Base 6" (Subbase Failures) 10 C.Y. 39.92$          399.20$          30.78$          307.80$          
304 Gravel Drive/Alley Repair 7 C.Y. 30.76$          215.32$          44.31$          310.17$          
448 Asphalt Drive/Alley Repair 1 C.Y. 275.00$        275.00$          219.10$        219.10$          
452 Concrete Drive Apron 6" (Residential) 8 S.Y. 40.23$          321.84$          42.55$          340.40$          
452 Concrete Drive Apron 8" (Commercial) 23 S.Y. 42.91$          986.93$          47.52$          1,092.96$       
457 Tack Coat @ 0.075 Gal./S.Y. 31 GAL. 4.50$           139.50$          2.03$           62.93$            
608 Concrete Walk 4", 5' Walk (Residential Mainline) 1,568 S.F. 3.34$           5,237.12$       4.06$           6,366.08$       
608 Concrete Walk 6" (Residential Drives) 60 S.F. 4.41$           264.60$          4.73$           283.80$          
608 Concrete Walk 8" (Commercial Drives) 190 S.F. 4.87$           925.30$          5.29$           1,005.10$       
608 Concrete Steps 115 L.F. 41.29$          4,748.35$       66.99$          7,703.85$       
608 Curb Ramp 1 EACH 290.00$        290.00$          338.00$        338.00$          
609 Combined Curb & Gutter 368 L.F. 11.33$          4,169.44$       10.96$          4,033.28$       
611 Adjust Manhole to Grade 1 EACH 541.13$        541.13$          223.48$        223.48$          
611 4" Storm (Downspout Drain) Type E 50 L.F. 11.39$          569.50$          16.43$          821.50$          

611 Storm Water Curb Openings, Neenah R‐3262‐3 With 4" ID Outlet 2 EACH 125.91$        251.82$          171.91$        343.82$          
611 Type 'Y' Inlet 2 EACH 1,191.00$     2,382.00$       1,578.44$     3,156.88$       
614 Maintain Traffic 1 LUMP 500.00$        500.00$          1,548.12$     1,548.12$       
638 Connect to Existing Waterline 3 EACH -$             -$                -$             -$                
642 Pavement Marking 1 LUMP -$             -$                -$             -$                
653 Topsoil Furnished & Placed 54 C.Y. 27.73$          1,497.42$       51.37$          2,773.98$       
670 Temporary Erosion Control 1 LUMP 300.00$        300.00$          176.97$        176.97$          
SPEC Remove & Rebuild Wall, Sta. 118+00 - Sta. 118+50 1 LUMP 2,250.00$     2,250.00$       4,719.75$     4,719.75$       

Total Subtotal 41,544.94$     52,851.97$     

Amount as Bid 41,544.94$     52,852.00$     

Difference -$                0.03$              

ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST
 

638
8" C-900 W.L., OPEN TRENCH (Replace 39' of Item 638 - 8" C-900 W.L. - 16" Steel Encasement 
Jack & Bore - Under U.S. 127 as shown in Base Bid).  Includes additional Maintenance of Traffic as 
necessary.

39 LF 93.72$          3,655.08$       95.00$          3,705.00$       

Total Subtotal 3,655.08$       3,705.00$       

Amount as Bid 3,655.08$       3,705.00$       

Difference -$                -$                

ProGrade Excavation Tom's Construction

ProGrade Excavation Tom's Construction

ADDITIONAL ALTERNATE BID NO. 1                                
(Engineer's Estimate: $80,000.00)

ADDITIONAL ALTERNATE BID NO. 2                                   
(Engineer's Estimate: $50,000.00)

DEDUCTIBLE ALTERNATE BID NO. 3                               
(Engineer's Estimate: $4,000.00)

ProGrade Excavation Tom's Construction


