

**ADDENDUM #1**  
**September 12, 2011**

**Village of West Elkton – Camden Avenue Improvements Phase 1 Project**  
**Village of West Elkton, Ohio**

The following additions or modifications to the specifications for the Camden Avenue Improvements Phase 1 project shall become a part thereof. Where these items differ from the original specifications, THIS shall govern.

**1. MBE REQUIREMENTS**

See attached revised bid sheet reflecting MBE Requirements in bold font.

<b>603</b>	<b>12" HDPE Storm Pipe (Labor &amp; Additional Material, No Pipe)</b>	<b>347</b>	<b>LF</b>
<b>603</b>	<b>15" HDPE Storm Pipe (Labor &amp; Additional Material, No Pipe)</b>	<b>50</b>	<b>LF</b>

**MBE SUPPLIER**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>QUANTITY</b>	<b>UNIT</b>
	<b>ITEMS FOR UNIT PRICE BID (Pipe Only)</b>		
<b>603</b>	<b>12" HDPE Storm Pipe (Pipe Only)</b>	<b>347</b>	<b>LF</b>
<b>603</b>	<b>15" HDPE Storm Pipe (Pipe Only)</b>	<b>50</b>	<b>LF</b>

**2. BID DATE EXTENSION**

The Bid Opening was originally scheduled on Wednesday, September 14, 2011. **Please note that the Bid Opening date has been extended:**

**Sealed Bids will be received until Monday, September 19, 2011** at 11:00 a.m., local time, at the Office of the Board of Preble County Commissioners, 101 East Main Street, Eaton, Ohio, 45320, at which time and place they will be publicly opened and read aloud.

**3. FEDERAL DAVIS BACON WAGE RATES**

The Federal Davis Bacon Wage Decision was revised on September 9, 2011. All bidders are required to use the revised Davis Bacon Wage Decision for this project.

Please acknowledge receipt of Addendum #1 by signing in the space provided below and fax back a copy of the signed acknowledgement to Kramer & Associates, attn: Mindy Harry, (937) 456-6912.

\_\_\_\_\_

I have received Addendum #1 for the West Elkton – Camden Avenue Improvements Phase 1 project.

\_\_\_\_\_

Signature

\_\_\_\_\_

Company Name

\_\_\_\_\_

Date