
Contractor:   ____________________________ Date:   Prepared By: 
                           ___________________________________  Kramer & Associates, LLC
                           ___________________________________  101 North Barron Street

 Eaton, Ohio 45320

Engineer's Estimate for this project: $239,000.00

BASE BID
ITEM DESCRIPTION QUANTITY UNIT MATERIALS LABOR TOTAL TOTAL PRICE

ITEMS FOR UNIT PRICE BID

201 Stumps Removed 1 EACH

202 Curb Removed 525 LF

202 Walk Removed 496 SY

202 Concrete Drives Removed 26 SY

202 Remove/Replace Wood Fence 1 LUMP

202 Storm Sewer Removed 50 LF

203 Rock Excavation 25 CY

203 Excavation 216 CY

203 Embankment 201 CY

203 Subgrade Compaction 983 SY

253 Pavement Repair 20 CY

254 Pavement Planing, Asphalt 60 SY

301 Bituminous Agg. Base 20 CY

304 Compacted Aggregate (Under Walk & Aprons) 73 CY

304 Compacted Aggregate (Under Curb &  Widening) 102 CY

304 Compacted Aggregate Base (Subbase Failures) 20 CY

304 Gravel Drive Repair 7 CY

407 Tack Coat @ 0.075 gal/SY 140 GAL

448 Asphalt Scratch Course (1/2" Avg.) 28 CY

448 Asphalt Wedge Course (2" Avg.) 60 CY

TIME OF COMPLETION & LIQUIDATED DAMAGES
The Bidder must agree to commence work on or before a date to be specified in a written "Notice to Proceed" of the Board and to fully complete the project as stated below.  
This project is partially funded by Preble County’s FY10 CDBG program, and partially by an Ohio Public Works Commission Grant.  Due to varying requirements for completion in the two different funding programs, the work must be completed 
as follows:  
                                               Storm sewers, concrete work and paving intermediate course, and including all other work not described in the next phase of completion given below – by November 30, 2011.
                                               Final surface paving course, topsoil, grading and restoration, seeding and mulching, and pavement marking – by May 15, 2012.

Contractor's Bid Sheet 
CAMDEN AVENUE IMPROVEMENTS PHASE 1

Village of West Elkton
Preble County, Ohio

The Contractor is responsible for all detour signage and other detour items for work done after November 30, 2011 (County Engineer’s detour signs will not remain in place after November 30, 2011).
The Bidder must agree also to pay as liquidated damages, the sum of $300.00 for each consecutive calendar day thereafter as hereinafter provided in the General Conditions.
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Contractor's Bid Sheet 
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BASE BID - Continued
ITEM DESCRIPTION QUANTITY UNIT MATERIALS LABOR TOTAL TOTAL PRICE

448 Asphalt Concrete Intermed. Course 92 CY

448 Asphalt Concrete Surface Course 79 CY

448 Asphalt Drive Repair 5 CY

452 6" Drive Apron 10 SY

452 8" Drive Apron 84 SY

452 Concrete Drive Repair 26 SY

603 12" HDPE Storm Pipe 347 LF

603 15" HDPE Storm Pipe 50 LF

603 4" Storm (Downspout Drain) Type E 50 LF

604 Inlet, Type Y 4 EA

604 Reconstruct Storm Inlet, as per plan 1 EA

604 Inlet, 2-2B 1 EA

608 4' Concrete Walk (4" Mainline) 4,286 SF

608 4' Concrete Walk (6" Residential Drive) 76 SF

608 4' Concrete Walk (8" Commercial Drive) 456 SF

608 Concrete Bridge Walk Slab, as per plan 208 SF

608 Curb Ramp 3 EA

609 Curb & Gutter 1,025 LF

614 Maintenance of Traffic 1 LUMP

638 Relocate/Adjust Cleanout to Grade 2 EA

638 Adjust Manhole to Grade 1 EA

640 Pavement Marking 1 LUMP

653 Topsoil Furnished and Placed 101 CY

654 Precast Reinforced Concrete Outlet 2 EA

659 Seed & Mulch 891 SY

Spec Audio/Video Recording of Construction Corridor 1 LUMP

TOTAL:  

 TOTAL WRITTEN IN WORDS: 
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