
Prepared By: 

Kramer & Associates, LLC

101 North Barron Street

Eaton, Ohio 45320

Contractor: ______________________________________ Date:  

                     ______________________________________________  

                     ______________________________________________  
 

ROADWAY
ITEM DESCRIPTION QUANTITY UNIT MATERIALS LABOR TOTAL TOTAL PRICE

ITEMS FOR UNIT PRICE BID

203 Excavation, Including Embankment 750 C.Y.

203 Excavation, Not Incl. Embkmt. (Subbase Failures) 20 C.Y.

203 Borrow, as per plan (used as Embankment) 100 C.Y.

203 Rock Excavation 50 C.Y.

204 Subgrade Compaction 2,495 S.Y.

253 Pavement Repair 20 C.Y.

254 Pavement Planing, Asphalt 500 S.Y.

301 Bituminous Aggregate Base 132 C.Y.

304 4" Compacted Aggregate Base (Walks & Drives) 110 C.Y.

304 6" Compacted Aggregate Base (Curbs) 95 C.Y.

304 Compacted Aggregate Base (Street) 263 C.Y.

304 Compacted Aggregate Base (Subbase Failures) 20 C.Y.

304 Gravel Drive Repair, as per plan 52 C.Y.

407 Tack Coat @ 0.075 gal./S.Y. 71 GAL.

448 Asphalt Wedge, as per plan, Type 1 PG 64-22 50 C.Y.

448 Asphalt Drive Repair, as per plan, Type 1 PG 64-22 6 C.Y.

448 3" Asphalt Conc. Surface Course, Type 1 PG 64-22 80 C.Y.

452 Concrete Drive Repair, as per plan 143 S.Y.

452 Concrete Drive Apron 6" (Residential), as per plan 166 S.Y.

603 4" Storm (Downspout Drain) Type E 200 L.F.

603 6" Storm Sewer HDPE, as per plan, in Lawn (Labor and Additional Material, No Pipe) 45 L.F.

603 12" Storm Sewer HDPE, as per plan, in Street (Labor and Additional Material, No Pipe) 37 L.F.

603 12" Storm Sewer RCP CL-IV, as per plan, in Street  (Labor and Additional Material, No Pipe) 10 L.F.
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603 12" Storm Sewer RCP CL-IV, as per plan, in Lawn (Labor and Additional Material, No Pipe) 200 L.F.

604 Type 'D' Storm Inlet, as per plan 5 EACH

604 Type 'Y' Storm Inlet, as per plan 1 EACH

604 Reconstruct Storm Inlet, as per plan 4 EACH

604 Reconstruct/Adjust Manhole to Grade 3 EACH

608 Curb Ramp 5 EACH

608 Concrete Walk 4", 5' Walk (Residential Mainline) 6,751 S.F.

608 Concrete Walk 6", 5' Walk (Residential Drives) 605 S.F.

609 Curb & Gutter, as per plan 1,706 L.F.

614 Maintenance of Traffic 1 LUMP

Spec Audio/Video Recording of Construction Corridor 1 LUMP

TOTAL:  

MBE SUPPLIER
ITEM DESCRIPTION QUANTITY UNIT MATERIALS LABOR TOTAL TOTAL PRICE

ITEMS FOR UNIT PRICE BID (Pipe Only)

603 6" Storm Sewer HDPE (Pipe Only) 45 L.F.

603 12" Storm Sewer HDPE (Pipe Only) 37 L.F.

603 12" Storm Sewer RCP CL-IV (Pipe Only) 210 L.F.

TOTAL:  

 TOTAL WRITTEN IN WORDS: 

 TOTAL WRITTEN IN WORDS: 
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