

# Contractor's Bid Sheet

## WASTEWATER TREATMENT PLANT EMERGENCY GENERATOR

Village of West Manchester

Preble County, Ohio

Contractor: \_\_\_\_\_ Date: \_\_\_\_\_  
 Address: \_\_\_\_\_ Phone: \_\_\_\_\_  
 \_\_\_\_\_ Fax: \_\_\_\_\_  
 Contact: \_\_\_\_\_ E-mail: \_\_\_\_\_

**Prepared By:**  
**Kramer & Associates, LLC**  
**101 North Barron Street**  
**Eaton, Ohio 45320**

*(Bidder's failure to complete this form in its entirety may cause the Bidder's proposal to be rejected as being non-responsive. Please complete all contact information above and spaces provided below.)*

**Engineer's Estimate for this project: \$40,000.00**

**BASE BID**

| ITEM | DESCRIPTION                     | QUANTITY | UNIT | MATERIALS | LABOR | TOTAL | TOTAL PRICE |
|------|---------------------------------|----------|------|-----------|-------|-------|-------------|
|      | <i>ITEMS FOR UNIT PRICE BID</i> |          |      |           |       |       |             |
| 01   | Generator Set                   | 1        | L.S. |           |       |       |             |
| 02   | Generator Set Pad               | 1        | L.S. |           |       |       |             |
| 03   | Conduits & Conductors           | 1        | L.S. |           |       |       |             |
| 04   | Ground System                   | 1        | L.S. |           |       |       |             |
| 05   | Demolish Manual Transfer Switch | 1        | L.S. |           |       |       |             |
| 06   | Time Delay Relays               | 4        | EACH |           |       |       |             |
| 07   | Propane Gas Connection          | 1        | EACH |           |       |       |             |
| 08   | MDP Additions                   | 1        | L.S. |           |       |       |             |
| 09   | Rough Grading                   | 1        | L.S. |           |       |       |             |
| 10   | Propane Tank Pad                | 1        | L.S. |           |       |       |             |
| 11   | Electric Permit                 | 1        | L.S. |           |       |       |             |
| 12   | Automatic Transfer Switch       | 1        | L.S. |           |       |       |             |
| 13   | Storage Shed                    | 1        | L.S. |           |       |       |             |
| 14   | Storage Shed Pad                | 1        | L.S. |           |       |       |             |

**TOTAL:**

**TOTAL WRITTEN IN WORDS:**